






Interior Renovation and Decoration of Buildings－Construction Contract Agreement

Project Title：

     
（Party A: Client/Homeowner ＆ Party B: Contractor/Vendor"）



	Party A (Client) Signature (and Date)：                               
Party B (Contractor) Signature (and Date)：                               

	Contractual Identification Number
	
	Date of Approval
	YYYY / MM / DD




Contracting parties – Client:                     (Hereafter referred to as Party A) 
Contractor:                        (Hereafter referred to as Party B) 
Certificate of Registration or Professional License number of Party B:                                        
The contract terms agreed upon by both parties for interior restoration constructions, commissioned by Party A to Party B are as follows:

Article 1 - Project title:                                                  
Article 2 - Construction site location:                                              Article 3 - Construction area, scope, and duration:
I. □Residential, □Industrial estate, □Commercial, □Other. 
II. □Pre-sale property, □New property, □Second-hand property (Age of the house:       years).
III. According to the floor plan (pre-sale property) or actual measurements taken from the interior walls (new or second-hand property) the existing area is approximately       square meters.
IV. The scope of the construction is based on the design drawings, construction drawings, specifications, and quotations agreed by Party A. Party B should conduct the construction accurately according to the above documents. The design drawing explanations and cost estimates are detailed in the attachments.
V. Party B must commence work within      days from the signing of this contract, with a projected start date on YYYY / MM / DD and a projected completion and acceptance date on YYYY / MM / DD. Subsequent defect rectification should be completed within      days.
Article 4 - Party A's Cooperation Items
I. Party A should provide or commission Party B to assist in obtaining the following architectural illustration and documents, used for the purpose of verifying the current situation and planning the design for reference in the construction process.
□The copy of the building ownership certificate or part of the sales contract for the property.
    □Photocopy of the usage license.
    □Completion plan under the usage license for the property.
    □Others.
II. If Party B applies for an indoor renovation permit or fire safety inspection on behalf of Party A, any fees involved in the review and professional certification should be borne by Party A. Other fees required by law should also be paid by Party A, who should also provide the necessary documents for the application. These fees must be paid by Party A when Party B provides the necessary application forms and supporting documents, evidencing completion of this obligation.
III. If, following the instructions of Party A, this project is unable to obtain the necessary interior renovation permit, or if there is a case of violation of the relevant building laws and regulations, Party B should immediately inform and ask the person in charge of the competent authority to propose improvements. If Party B fails to provide timely notification, they should compensate Party A for any resulting damage.
Article 5 - Scope of work, terms, and fees
I. The total amount of the project is       _____ US dollars. (tax included).
II. The number of inspections and items to be inspected《Content is to be negotiated and adjusted by the two parties themselves》(please refer to Appendices One and Two).
	Various
Stage
	Stage One of Project Process
	Stage Two of Project Process
	Stage Three of Project Process
	Stage Four of Project Process

	Acceptance
Inspection
Content


	□ Demolition
□ Cleaning and hauling
□ Partition plastering (painting)
□ Drilling for plumbing and electrical installations
□ Aluminum door and window frames
□ Stone work
□ Wall tiles
□ Floor tiles
□ Plastering and patching work
	□ Ceiling boards
□ Plumbing and electrical pipes installation
□ Plumbing and electrical wiring
□ Air conditioning piping
□ Wooden cabinets
□ Wooden surfaces
□ Wooden door frames
	□ Painting and decoration
□ Bathroom fixtures
□ Wallpaper
□ System cabinets
□ Light fixture installation
□ Stone work
□ Aluminum window sashes
□ Decorative iron work
	□ Cleaning
□ Air conditioning testing
□ Vinyl floor tiles
□ Switch panels
□ Glass
□ Home decorations
□ Plumbing and electrical testing

	Expected completion date
	YYYY / MM / DD～
YYYY / MM / DD
	YYYY / MM / DD
～
YYYY / MM / DD
	YYYY / MM / DD
～
YYYY / MM / DD
	YYYY / MM / DD～
YYYY / MM / DD

	Percentage of payable amount at each stage
	《30%》
	《30%》
	《30%》
	《10%》

	Party A confirmation signature
	
	
	
	

	Party B confirmation signature
	
	
	
	

	Remarks / Closeout notes"
	
	
	
	

	  

	Various
Stage
	Stage Five of Project Process
	Stage Six of Project Process
	Stage Seven of Project Process
	Stage Eight of Project Process

	Acceptance
Inspection
Content

	□ ○○
□ ○○
□ ○○
□ ○○
□ ○○
□ ○○
□ ○○


	□ ○○
□ ○○
□ ○○
□ ○○
□ ○○
□ ○○
□ ○○

	□ ○○
□ ○○
□ ○○
□ ○○
□ ○○
□ ○○
□ ○○

	□ ○○
□ ○○
□ ○○
□ ○○
□ ○○
□ ○○
□ ○○


	Expected completion date
	YYYY / MM / DD～
YYYY / MM / DD
	YYYY / MM / DD
～
YYYY / MM / DD
	YYYY / MM / DD
～
YYYY / MM / DD
	YYYY / MM / DD～
YYYY / MM / DD

	Percentage of payable amount at each stage
	《  %》
	《  %》
	《  %》
	《  %》

	Party A confirmation signature
	
	
	
	

	Party B confirmation signature
	
	
	
	

	Remarks / Closeout notes"
	
	
	
	


※The table can be deleted as needed.
In case of any missed estimates, the cost should not exceed 5% of the project budget. If Party A claims the expense item, then this rule will not apply。

Article 6 - Project Payment System
I. Administrative fees agreed upon by both parties A and B:
□ Shared equally by both parties. □ Party A (client). □ Party B (contractor).
II. Party A should remit the payment in US dollars to Party B's designated account at each stage.
      【First Stage】:
       (1) Party B notifies Party A to complete the remittance of [1/2] of the first installment to the specified account of Party B within [7] days before the commencement of work, to facilitate the contractor's preparatory operations.
          (2) Upon completion of the first stage of the project, Party B will notify Party A to jointly carry out the acceptance. After the acceptance is completed by both Parties A and B, please sign and confirm the corresponding section in the contract (Article 5) form, and remit the remaining [1/2] to the designated account of Party B.    
【Second Stage and All Subsequent Stages】:
(1) For the second stage and all subsequent stages, Party A should complete the remittance to the specified account of Party B within [7] days before the commencement of work.
 (2) Upon completion of the second or any of the subsequent stages of the project, Party B will notify Party A to jointly carry out the acceptance. After the acceptance is completed by both Parties A and B, they should sign and confirm the corresponding section in the contract (Article 5) form. Then the payment for the second stage or any of the subsequent stages should be remitted to the designated account of Party B.
III. Additional or Deducted Items at Each Stage:
The items agreed to be added or deducted by both parties A and B should be detailed in a memorandum confirmed by signature at each stage, recording the item name, unit, quantity, and price. After confirming the memorandum by signature, Party A should complete the remittance for the additional or deducted items to a specified account within [7] days

Article 7 - Obligations and Responsibilities of Both Parties
I. Both parties should reconfirm the contract, design drawings, quotation, material specifications, equipment description, and other related materials for this project before signing the contract. Without mutual discussion and agreement, neither party shall make baseless claims or changes unilaterally.
II. If during the construction period, the management committee at the project location or any other third party raises objections or obstructs the progress of the project in relation to the legality rights of Party A's project location, or due to factors unrelated to improper construction by Party B, Party B should immediately notify Party A, and Party A should be responsible for removing the obstacles.
III. The decoration deposit and community cleaning fees should be paid in accordance with the regulations of the community committee where the project is located; these fees are to be paid by [Party B].
IV. Apart from the project fee, any other fees agreed upon by both parties should be paid directly to Party B by Party A:
	Item
	Expense Category
	Amount
	Date
	Receipt Signatory

	1
	Apply for interior decoration permit / Completion
	
	
	

	2
	Fire inspection, verification and application 
	
	
	

	3
	Other prepaid fees to be settled at the time of house handover
	
	
	

	4
	
	
	
	

	5
	
	
	
	



Article 8 - Contractor's Obligations
I. Party B shall conduct and supervise the construction with the diligence of a good manager according to the design drawings and this contract and manage the construction site. If Party B's employees or other people suffer damages, or public area facilities are damaged, apart from cases where Party A's instructions are inappropriate, Party B should be responsible for the damages and compensation.
II. If there are discrepancies in dimensions between the construction site and the design drawings during construction, or if changes in construction methods are necessary, Party B should immediately inform Party A of the areas and reasons for the changes, waiting for Party A's decision for further actions.
III. If there is a need for this project to apply for decoration, fire inspection, and other permits, or if the construction obstructs or destroys original fire prevention and evacuation designs, or if the construction damages main structures, or if Party A's other instructions are evidently inappropriate, Party B should promptly notify Party A, and handle related procedures such as extending the construction period or modifying the design.
IV. Party B should not leave any construction waste on-site at the time of final inspection.
V. Party B should proactively inform Party A by phone call, communication app, or written document, etc., for acceptance matters after each stage of completion.
Article 9 - Changes to the Constructions
I. If there are changes to the design construction drawings or the total project price after commencement, it is considered a change to the project. Such changes cannot be made without the consent of both Parties A and B. The increase or decrease in the price, unless it's an item listed in the estimate, which will be calculated as shown, should be mutually determined by both parties, and the adding or subtracting of items should be confirmed in writing.
II. If design changes or engineering changes cause partial or complete work stoppage, both parties should negotiate a reasonable extension of the project deadline separately.
III. If Party A appoints a third party to carry out part of the work and Party B needs to supervise, the method of Party A's payment to the third party must be agreed upon by Party B, and Party A can only pay the project fee to the third party after Party B has inspected the work of the third party and confirmed it is complete and correct, in order to ensure the quality of the construction and the progress of the project.
IV. During the project duration and payment due date, in case of changes to regulations, force majeure, causes not attributable to both Parties A and B, or parties A and B agree to changes, or other cases of work stoppage according to the terms of this contract, the change should be confirmed in writing.

Article 9 - Construction Acceptance
I. The project acceptance shall be conducted according to the following provisions:
(1) Party B shall notify Party A to carry out an acceptance inspection and create. an acceptance record __ days before the estimated completion date of each phase of the project. Party A must inform Party B of any defects in Party B's work that need to be improved in list form, and Party B must notify Party A for re-inspection after the defects have been repaired.
(2) After both Parties A and B have completed the acceptance, both must sign in   the respective stages column of the contract (Article 5).
(3) If Party A needs to use parts of the project in advance, it should be handled. by a partial acceptance process for the scope of use.
II. Acceptance agreement between Parties A and B:
            (1) If Party B has completed the defect repair part of the project stage, but. Party. A believes that Party B has not properly handled parts that still need to be improved and cannot reach a consensus, Party A must inform Party B in list form. Party B must separately agree on a plan for improvements in writing.
            (2) If Parties A and B cannot reach a consensus on the defect repair part or improvement plan within [7] working days, the matter will be handled according to the agreed mechanism (Article 17 - Dispute Resolution).
       
Article 11 - Handling of Breach
I. Breach by Party B:
(1) Except in cases where Party B fails to complete the project within the deadline due to factors attributable to Party A or for reasons not attributable to Party B, Party B shall pay Party A a delay penalty of [0.1%] of the total project price per day. The delay penalty is capped at [10%] of the total project price.
            (2) Party A may issue regular written reminders. If the work is still not properly completed by the deadline, Party A may terminate this contract in writing and handle it according to the agreed mechanism (Article 17 - Dispute Resolution). Party A may find another contractor to complete the subsequent repair work and claim the associated damage compensation costs from Party B.
II. Breach by Party A:
(1) If Party A does not collaborate with the construction or does not eliminate. interference so that Party B cannot work, or Party A does not pay according to the contract, Party B, after issuing a written reminder to fulfill, can stop the project until Party A makes payment. The period of work stoppage is not included in the project period and the completion deadline should be postponed accordingly. Party A shall pay Party B a delay penalty of [0.1%] of the total project price per day, with the delay penalty capped at 10% of the total project price.
(2) If Party A still does not pay within [15] days after work stoppage, Party B may terminate the contract in writing and handle it according to the agreed mechanism (Article 17 - Dispute Resolution).
Article 12 - Termination of Contract
I. If Party B, without justified reasons, fails to commence work according to the agreed deadline (Article 5) after contract signature, and this delay exceeds the ascribed deadline by more than [15] days.
II. If Party A, without justified reasons, fails to deliver the site after signing the contract, causing Party B to be unable to commence work."

Article 13 – End of Contract
I. Party A's Right to Terminate: 
            If, due to reasons attributable to Party B, the work cannot be completed within. the agreed period (Article 5), and upon Party A issuing a written notice, it still cannot be completed after more than [15] days, Party A has the right to terminate the contract in writing.
II. Party B's Right to Terminate:
If it is due to reasons attributable to Party A, or Party A's delay in paying Party B's project costs. After Party B issues a written notice, if Party A still has not paid after [15] days, Party B has the right to terminate the contract in writing.

Article 14 – Post-Contract Termination Procedure
I. When attributable to Party B:
          (1) For work items or semi-finished products already completed, after mutual inspection and agreement by both parties, settlement will be made according to the unit, quantity, unit price, etc. of the items in the contract estimation sheet.
   (2) For pre-ordered finished or semi-finished objects, materials, etc., Party B shall handle them on their own. Party A does not need to pay for these. If Party A wishes to purchase these materials, the price will be negotiated by both parties. 
II. When attributable to Party A: 
          (1) For objects, work items, or semi-finished products already completed, after mutual inspection and agreement by both parties, settlement will be made according to the unit, quantity, unit price, etc. of the items in the contract estimation sheet.
          (2) For pre-ordered finished or semi-finished objects, materials, etc., settlement will be made based on the unit, quantity, and unit price of the items in the contract estimation sheet and must be purchased by Party A. If Party B wishes to purchase these materials, the price will be negotiated by both parties.

Article 15 - Warranty Period and Scope
I. Regarding any defects observed during the early use phase by Party A, Party B must repair them at the time of the final inspection after completion.
II. Party B gives a warranty for the contracted project starting [30] days after the agreed completion date, for a total duration of [one year].
III. If any damage occurs due to defects during the warranty period, Party B is responsible for the repair under the warranty, following the agreed plans and cannot request additional charges for repair. If damage is due to force majeure, natural material factors, misuse by Party A, negligence in maintenance, consumable items such as light bulbs, or subsequent cleaning of equipment, it falls outside the warranty scope."

Article 16 - Notice of Delivery
All written notices that both parties carry out under this contract shall be based on the addresses of Parties A and B as stated in this contract. If either party changes their address, they should immediately notify the other party in writing. If the notice is returned because it can't be delivered or is refused, the date of return will be assumed as the date the notice being received under this contract, that is, it will be considered as a legally delivered notice.

Article 17 - Dispute Resolution
In the event of a dispute arising from this contract, Parties A and B agree to attempt dispute resolution before proceeding to litigation. If reconciliation fails, both parties agree to subject the dispute to the jurisdiction of the court in the location where the project subject matter is situated, as the court of first instance.。



Article 18 - Annex Effectiveness and Contract Duplication
The annex is a part of this contract. If there is a conflict between the annex and the contents of the contract, the provisions of the contract shall prevail. The original contract is in two copies, one held by each of Party A and Party B as proof.

Article 19 - Other Special Agreements (Invalid if Conflicting with the Above Terms)
                                                               
                                                               
                                                               
                                                               
                                                               
                                                               
(The rest of this page has been left blank)


Contracting Parties 


Party A (Client)
Full Name:
Identity Card Number (Unified Number):
Address:
Telephone:                                Mobile Number:                         
Email:                                  
Agent:                            Mobile Number of Agent:                          


Party B (Contractor) 
Company Name:
Person in Charge:
Company Unified Number:
Address:
Telephone:                                Mobile Number:                         
Email:                                  
 Designated Account:
Account Bank:                     Bank                  Branch
Account Name:                 Account Number:                           




Party B's Executive (Designer):                        Mobile Number:                       
YYYY / MM / DD


Attachment 1: According to the total amount of the contract, the proposed number of times at each [Acceptance Phase] are as follows:
(1) 0～100,000 is recommended to check the progress and disburse funds in 【one phase】
→《100%》
(2) 100,000～300,000 is recommended to check the progress and disburse funds in 【two phases】
→《50%, 50%》
(3) 300,000～500,000 is recommended to check the progress and disburse funds in 【three phases】
→《35%, 35%, 30%》
(4) 500,000～1.5 million is recommended to check the progress and disburse funds in 【four phases】→《30%, 30%, 30%, 10%》
(5) 1.5 million～3 million is recommended to check the progress and disburse funds in 【five phases】→《25%, 25%, 25%, 15%, 10%》
(6) 3 million～5 million is recommended to check the progress and disburse funds in 【six phases】
→ 《20%, 20%, 20%, 15%, 15%, 10%》
(7) 5 million～8 million is recommended to check the progress and disburse funds in 【seven phases】→《20%, 15%, 15%, 15%, 15%, 15%, 5%》
(8) 8 million～above is recommended to check the progress and disburse funds in 【eight phases】
→《15%, 15%, 15%, 15%, 15%, 10%, 10%, 5%》"
Attachment 2:The list of work items to be referred to for the content of the inspection items is as follows:
	Items
	Work Item Names
	Items
	Work Item Names
	Items
	Work Item Names
	Items
	Work Item Names

	1
	Protection work
	16
	Wall material laying (tiles)
	31
	Paint plastering
	46
	Rough cleaning

	2
	Protection demolition
	17
	Air conditioning piping
	32
	Paint coating
	47
	Detailed cleaning

	3
	Demolition work
	18
	Metal work
	33
	Stone work
	48
	Home decor (curtains)

	4
	Waste transport
	19
	Ceiling frame
	34
	Wallpaper work
	49
	Home decor (stretch fabric)

	5
	Light steel frame
	20
	Ceiling finish panel
	35
	Air conditioning installation
	50
	Furniture work

	6
	Light steel fascia panel
	21
	Wooden cabinet body
	36
	Air conditioning test
	51
	

	7
	Masonry bricklaying
	22
	Wooden surface
	37
	Hardware installation
	52
	　

	8
	Mechanical and electrical chiseling
	23
	Wooden door frame
	38
	Decorative ironwork
	53
	　

	9
	Mechanical and electrical piping
	24
	Raised wooden floor frame
	39
	Glass work
	54
	　

	10
	Masonry repair
	25
	Wooden floor installation
	40
	Glass silicone sealing
	55
	　

	11
	Waterproofing work
	26
	System cabinet work
	41
	Vinyl floor
	56
	　

	12
	Waterproofing water test
	27
	Bathroom equipment
	42
	Stone beautification
	57
	　

	13
	Mechanical and electrical wiring
	28
	Shower partition
	43
	Tile cleaning and beautification
	58
	　

	14
	Air conditioning piping
	29
	Kitchen equipment
	44
	Light fixtures and switch installation
	59
	　

	15
	Floor material laying (stone)
	30
	Kitchen cabinet installation
	45
	Mechanical and electrical testing
	60
	　



第8頁，共9頁
第9頁，共9頁
